

March 1, 2016

Mr. Alan Fourmentin
Assistant Director of Public Works
City of Celina
142 North Ohio
Celina, TX 75009

RE: 2015 Street Improvements

Dear Mr. Fourmentin:

Bids were received for the above referenced project on February 23, 2016 at 3:00pm. Five bids were received; all five bids conformed to the bidding criteria and were opened and read aloud.

The project includes removal and disposal of existing pavement base, installation of flex base, asphalt overlay, stormwater pollution prevention, and temporary traffic control.

The low bid was submitted by Pavecon Public Works, LP of Grand Prairie, Texas, in the amount of \$864,261.46. A bid bond was submitted for 5% of the total amount as required by the bid documents. We recommend award of the project to Pavecon Public Works, LP in the amount of \$864,261.46, based upon the evaluation of their bid and the checking of their references. The contract documents require that this project be completed in 90 consecutive calendar days after the issuance of the Notice to Proceed.

The Contractor shall commence work after the execution of all contract and bond forms, receipt of insurance certificates and issuance of a Notice to Proceed. A preconstruction conference shall be conducted with the contractor, City of Celina personnel, and our engineers. If you have any questions on this matter, please feel free to contact me at (972) 335-3214.

Sincerely,

COBB, FENDLEY & ASSOCIATES, INC.



Ted B. Sugg, P.E.
Principal, Regional Municipal Manager

Attachment: Bid Tabulation

City of Celina
2015 Street Improvements

Project No: R-201512-01
CFA No: 1512-052-01

BID TABULATION SUMMARY

Bid Opening

Date: 02/23/16
Time: 3:00 PM

Location: City of Celina Public Works Office

By: Ted Sugg, P.E.



Prepared By: TBS
Date: 2/24/2016

APPARENT LOW BID

ITEM NO.	DESCRIPTION	QTY	UNIT	PAVECON		ADVANCED PAVING		TEXANA LAND & ASPHALT		REYNOLDS ASPHALT		PEACHTREE CONSTRUCTION	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
M1.1	MOBILIZATION, BONDS AND INSURANCE	1	LS	\$ 24,775.00	\$ 24,775.00	\$ 30,000.00	\$ 30,000.00	\$ 40,000.00	\$ 40,000.00	\$ 25,000.00	\$ 25,000.00	\$ 62,000.00	\$ 62,000.00
M1.2	TEMPORARY TRAFFIC CONTROL PLAN	1	LS	\$ 7,410.00	\$ 7,410.00	\$ 17,000.00	\$ 17,000.00	\$ 1,500.00	\$ 1,500.00	\$ 10,000.00	\$ 10,000.00	\$ 650.00	\$ 650.00
M1.3	STORMWATER POLLUTION PREVENTION PLAN	1	LS	\$ 8,615.00	\$ 8,615.00	\$ 5,000.00	\$ 5,000.00	\$ 3,000.00	\$ 3,000.00	\$ 5,000.00	\$ 5,000.00	\$ 9,500.00	\$ 9,500.00
P1.1	ASPHALT OVERLAY (2")	77,539	STA	\$ 8.38	\$ 649,776.82	\$ 7.90	\$ 612,558.10	\$ 9.00	\$ 697,851.00	\$ 9.20	\$ 713,358.80	\$ 10.88	\$ 843,624.32
P1.2	REMOVE, DISPOSE AND LEVEL UP PAVEMENT BASE	30,716	SY	\$ 3.54	\$ 108,734.64	\$ 5.80	\$ 178,152.80	\$ 6.60	\$ 202,725.60	\$ 6.40	\$ 196,582.40	\$ 8.80	\$ 270,300.80
P1.3	TYPE A GRADE 1 FLEX BASE (TXDOT 247)	2,500	LF	\$ 25.98	\$ 64,950.00	\$ 52.00	\$ 130,000.00	\$ 35.00	\$ 87,500.00	\$ 44.70	\$ 111,750.00	\$ 40.00	\$ 100,000.00
TOTAL BID:				TOTAL	\$ 864,261.46	TOTAL	\$ 972,710.90	TOTAL	\$ 1,032,576.60	TOTAL	\$ 1,061,691.20	TOTAL	\$ 1,286,075.12